

CITY OF SMYRNA
PURCHASING DEPARTMENT
2800 KING STREET
SMYRNA, GEORGIA 30080
678-631-5406

TO: Frank Martin, Public Works Director

FROM: Kelly Brown, Purchasing Manager

DATE: June 7, 2019

SUBJECT: **Recommendation – RFQ 19-021 Water Line Installation State Route 280**

The City of Smyrna requested bids for a lump sum contract for the installation of approximately 2147 feet of 12” Ductile Iron water line, valves and fittings for State Route 280 beginning immediately south bound of Banks Street to south of Church Road. The City will be providing the water line, valves, pipes, copper, fittings, etc. Eight (8) contractors purchased the bid plans and two (2) bids were received. The low bidder is K.M. Davis Contracting Co. Inc. in the amount of \$377,545.00. Please see the bid results below.

BIDDER	TOTAL
K.M. Davis Contracting Co. Inc.	\$377,545.00
Ardito Construction Co. Inc.	\$498,570.00

It is the recommendation of the Purchasing Department and Public Works that this project be awarded to the lowest bidder, K.M. Davis Contracting Co. Inc.

Please prepare any necessary paperwork to present to Mayor and Council for approval.



BID PRICING FORM

RFQ 19-021 WATER LINE INSTALLATION FOR STATE ROUTE 280

COMPANY K.M. DAVIS CONTRACTING COMPANY, INC.

ADDRESS: 3259 AUSTELL ROAD MARIETTA, GEORGIA 30008

CONTACT: MIKE DAVIS PHONE 770-434-0095

EMAIL: kmdcc@bellsouth.net

The K.M. DAVIS CONTRACTING COMPANY, INC. Company submits the following bid for RFQ 19-021 Public Works Addition as specified in the Specifications section.

Total Price for this Project*

\$ 377,545.00

Anticipated Project Length: 60 Calendar Days

***PLEASE PROVIDE LINE ITEM PRICE LIST WITH YOUR SUBMISSION**

Contractor must provide current copies of any required State Licenses and the Individual's name that holds that license and their position with the company.

Submitted By: 

Printed Name: MILLER DAVIS

Title: PRESIDENT

Date: 6-4-19

Please complete and submit the Acknowledgements below:

ACKNOWLEDGEMENTS

We acknowledge that we take no exceptions to the specifications.

OR


We acknowledge that we do take exceptions to the specifications and an itemized list of exceptions is attached.

We acknowledge that we have read and signed the Contractor and Subcontractor Affidavits.

We acknowledge that this work will be completed within the City's required time frame.

K.M. DAVIS CONTRACTING COMPANY, INC.

Company Name


Signature

MILLER DAVIS

Printed Name

PRESIDENT

Title

Date 05-30-19

K.M. Davis Contracting Co., Inc.

Project: Water Line Installation For State Route 280

<u>Item No</u>	<u>Description</u>	<u>Qty</u>	<u>Unit</u>
1	Mobilization	1	Lump Sum
2	12 Inch D.I. Pipe	2,200	LF
3	8 Inch D.I. Pipe	914	LF
4	Fire Hydrant	4	Each
5	12 Inch Gate Valve	6	Each
6	8 Inch Gate Valve	10	Each
7	6 Inch Gate Valve	8	Each
8	Anchor Coupling	4	Each
9	16 Inch Case Bore	340	LF
10	24 Inch Case Bore	217	LF
11	Fittings		Tons
12	12 Inch Connections	1	Each
13	8 Inch Connections	4	Each
14	6 Inch Connections	3	Each
15	1 Inch Water Service	3	Each
16	1 Inch Copper	100	LF
17	Concrete Trench Cap		SY
18	Concrete		CY
19	Concrete Flume	1	Each
20	Remove Sidewalk	25	SY
21	1 Inch Service Abandonment	5	Each
22	Erosion Control	1	Lump Sum
23	Remove 72 Inch Junction Box	1	Lump Sum
24	Remove 18 Inch R.C.P.	1	Lump Sum
25	Final Clean-up	1	Lump Sum



COPY

BID PRICING FORM

RFQ 19-021 WATER LINE INSTALLATION FOR STATE ROUTE 280

COMPANY Ardito Construction Co. Inc.

ADDRESS: 1290 Austell Rd. Marietta, Ga. 30008

CONTACT: Chuck Ardito PHONE 478-418-0240

EMAIL: chuck.ardito@arditoconstruction.com

The Ardito Construction Co. Inc. Company submits the following bid for RFQ 19-021 Public Works Addition as specified in the Specifications section.

Total Price for this Project*

\$ 498,570.00

Anticipated Project Length: 90 Calendar Days

*PLEASE PROVIDE LINE ITEM PRICE LIST WITH YOUR SUBMISSION

Contractor must provide current copies of any required State Licenses and the Individual's name that holds that license and their position with the company.

Submitted By: Charles M. Ardito

Printed Name: Charles M. Ardito

Title: C.F.D.

Date: 6/4/19



Ardito Construction Company Inc.

1290 Austell Road, SE
Marietta, GA 30008

ARDITO
CONSTRUCTION COMPANY INC.
GEORGIA UTILITY CONTRACTOR

Phone/ Fax: 770-435-3776

E-mail: chuck.ardito@arditoconstruction.com

Estimate

Date	Estimate #
6/4/2019	609

Name / Address

City of Smyrna 2800 King Street Smyrna, Ga. 30080

Project

South Cobb Drive Water Main Extension

Description	Qty	Unit	Unit Price	Total
South Cobb Drive Water Main Extension 12" Ductile Iron Water Main (Bank St. to South Side of Church St.) RFQ 19-021				
- 12 x 1" Wet Tap	4	EA	100.00	400.00
- 1" Short Side Water Service	4	EA	200.00	800.00
- 6" Ductile Iron Class 51 (4 - 6' depth)	138	L.F.	5.50	759.00
- 8" Ductile Iron Class 51 (4 - 6' depth)	774	L.F.	8.00	6,192.00
- 12" Ductile Iron Class 51 (4 - 6' depth)	2,180	L.F.	22.00	47,960.00
- 1 inch Cap Existing Service	4	EA	250.00	1,000.00
- 6 inch Cap Existing Water Line	5	EA	250.00	1,250.00
- 8 inch Cap Existing Water Line	3	EA	250.00	750.00
- 16 Inch .250 Wall Steel Casing Bore	341	L.F.	135.00	46,035.00
- 24 inch .250 Wall Steel Casing Bore	217	L.F.	302.00	65,534.00
- M & H 3 way 6" Fire Hydrant Complete	5	EA	400.00	2,000.00
- Remove Existing Fire Hydrant	1	EA	400.00	400.00
- Asphalt/ Concrete Saw Cut	626	L.F.	2.00	1,252.00
- Haul Off (Concrete/ Asphalt)	65	C.Y.	20.00	1,300.00
- Haul Off (Dirt)	90	C.Y.	20.00	1,800.00
- Change in Direction (inc. One 12" Cap)	42	EA	550.00	23,100.00
- Line Valves M & H	26	EA	50.00	1,300.00
- Grade Lock/ Anchor Coupling	5	EA	25.00	125.00
- Reducer	4	EA	25.00	100.00
- Solid Sleeve	8	EA	25.00	200.00
- Threaded Rod (3/4")	200	L.F.	1.00	200.00
- Chlorinate and Flush Water Main	3	EA	250.00	750.00
- Water Main Tie In (4 - 10")	12	EA	500.00	6,000.00
(Plaza Drive: 6 x 6", Apartment Meter: 6 x 6", Pinehill Drive: 8 x 8", Apartment Meter: 6 x 6", At Self Storage: 6 x 6", Ask-Kay Drive: 8 x 8", Four 12 x 8", Church Street: Two 8 x 8"				
- Water Main Tie In (12 - 20")	2	EA	550.00	1,100.00
(Bank Street: 12 x 12", At Church Street: 12 x 12"				
- Traffic Control	18	EA	250.00	4,500.00

Please Call Me If You Have Any Questions Or Concerns:(678) 618-0240

Estimate Total:



Ardito Construction Company Inc.

1290 Austell Road, SE
Marietta, GA 30008

ARDITO
CONSTRUCTION COMPANY INC.
GEORGIA UTILITY CONTRACTOR

Phone/ Fax: 770-435-3776

E-mail: chuck.ardito@arditoconstruction.com

Estimate

Date	Estimate #
6/4/2019	609

Name / Address

City of Smyrna
2800 King Street
Smyrna, Ga. 30080

Project

South Cobb Drive Water Main Extension

Description	Qty	Unit	Unit Price	Total
- Contractor's Hourly Rate	55	Hrs.	250.00	13,750.00
NOTE:				
1. Locating/ Excavating Existing Water Main/ Utilities.				
2. 8 x 8" Tee Cut In at Church Street.				
3. Additional Depth South Cobb Asphalt Saw Cut.				
4. Additional Erosion Control Measures.				
- 8" GAB, 6" Concrete Trench Cap 1 ft. larger than ditch in all directions, 2" Asphalt	2,027	S.F.	10.25	20,776.75
- South Cobb Drive Mill & Overlay 1.5" by One Lane Width. (5 Locations)	12,000	S.F.	8.00	96,000.00
- 24 inch Vertical Curb	135	L.F.	32.00	4,320.00
- Sidewalk 4 Inches/ Flume Replacement	814	S.F.	7.95	6,471.30
- Concrete Deadman	1	EA	1,250.00	1,250.00
- Temporary Silt Fence Type A (Sd1-NS)	1,380	L.F.	3.00	4,140.00
- Temporary Silt Fence Type C (Sd1-S)	1,670	L.F.	3.00	5,010.00
- Construction Exit (Co)	9	EA	2,500.00	22,500.00
- Grading Complete & Permanent Grassing	1	L.S.	80,411.77	80,411.77
Water Main Total:				469,436.82
Storm Drain Items:				
- Remove Existing 18 in R.C.P. Storm Drain Pipe	35	L.F.	36.00	1,260.00
- 30 in R.C.P. Storm Drain Pipe	35	L.F.	286.35	10,022.25
- Remove/ Replace Existing Junction Box with 72" Dia. J.B.	1	L.S.	10,994.85	10,994.85
- 60" Dia. Junction Box	1	L.S.	6,856.08	6,856.08
Storm Drain Total:				29,133.18

Please Call Me If You Have Any Questions Or Concerns:(678) 618-0240

Estimate Total: \$498,570.00

Please complete and submit the Acknowledgements below:

ACKNOWLEDGEMENTS

We acknowledge that we take no exceptions to the specifications.

OR

We acknowledge that we do take exceptions to the specifications and an itemized list of exceptions is attached.

We acknowledge that we have read and signed the Contractor and Subcontractor Affidavits.

We acknowledge that this work will be completed within the City's required time frame.

Ardito Construction Co. Inc.

Company Name



Signature

Charles M. Ardito

Printed Name

C.F.D.

Title

Date 6/4/19