

| QT Powers Heating & Air | <u>CITY HALL</u> | |
|------------------------------------|-------------------------|--------------------|
| | Equipment | Labor & Install |
| AC-1/AHU-1 Court Svcs & Public Rel | \$20,977.00 | \$3,139.00 |
| AC-2/AHU-2 All Administration | \$14,981.00 | \$6,525.00 |
| AC-3/AHU 3 Left Side Courtrooms | \$20,977.00 | \$3,139.00 |
| AC-4/AHU-4 All Finance | \$10,722.00 | \$3,139.00 |
| AC-5/AHU-5 HR & Water | \$14,981.00 | \$6,525.00 |
| | \$82,638.00 | \$22,467.00 |
| Duct Cleaning | \$47,417.00 | |
| Control System | \$35,834.00 | |
| Total per location | \$188,356.00 | |
| Total (remove Controls) | \$152,522.00 | |
| TOTAL BID | \$297,637.00 | |

| <u>JAIL</u> | | |
|----------------------------|---------------------|---------------------|
| | Equipment | Labor & Install |
| RTU-1 Jail NW Corner | \$7,321.00 | \$6,710.00 |
| RTU-2 Jail SW Corner | \$19,250.00 | \$7,054.00 |
| RTU-3 Jail SE Corner | \$11,591.00 | \$6,754.00 |
| FCU-1/ERU-1 Jail Center | \$36,285.00 | \$9,409.00 |
| CU-1/CU-2 Jail Mech Closet | \$4,180.00 | \$3,505.00 |
| | \$78,627.00 | \$33,432.00 |
| | \$33,056.00 | |
| | \$46,945.00 | |
| | \$192,060.00 | |
| | \$145,115.00 | |
| | | \$380,416.00 |

| Johnson Controls | <u>CITY HALL</u> | |
|-------------------------|-------------------------|--------------------|
| | Equipment | Labor |
| HVAC Equipment | \$53,756.00 | \$25,294.00 |
| Crane/Rigging | \$5,904.00 | |
| Electrical | \$21,000.00 | |
| Test & Balance | \$4,800.00 | |
| Temp Cooling Services | \$7,920.00 | |
| Project Mgmt/Warranty | \$13,328.00 | |
| Sheet metal / Duct work | \$24,000.00 | |
| | \$130,708.00 | \$25,294.00 |
| Duct Cleaning | \$36,720.00 | |
| Control System | \$33,840.00 | |
| Total per location | \$226,562.00 | |
| Total (remove controls) | \$192,722.00 | |
| TOTAL BID | \$350,620.00 | |

| <u>JAIL</u> | | |
|-------------------------|---------------------|---------------------|
| | Equipment | Labor |
| HVAC Equipment | \$51,800.00 | \$19,384.00 |
| Crane/Rigging | \$11,800.00 | |
| Electrical | \$14,000.00 | |
| Test & Balance | \$4,800.00 | |
| Temp Cooling Services | \$7,920.00 | |
| Project Mgmt/Warranty | \$14,684.00 | |
| Sheet metal / Duct work | \$9,900.00 | |
| | \$114,904.00 | \$19,384.00 |
| Duct Cleaning | \$23,610.00 | |
| Control System | \$36,574.00 | |
| | \$194,472.00 | |
| | \$157,898.00 | |
| | | \$421,034.00 |

| Control Concepts | <u>CITY HALL</u> | |
|-------------------------|-------------------------|--------------------|
| | Equipment | Labor |
| HVAC Equipment - Trane | \$64,082.67 | \$22,119.82 |
| Crane | \$3,840.25 | |
| Misc Material | \$5,760.37 | |
| Insulation | \$2,304.15 | |
| Other | \$15,635.76 | |
| | \$91,623.20 | \$22,119.82 |
| Duct Cleaning | \$60,944.70 | |
| Control System | \$22,525.00 | |
| Total per location | \$197,212.72 | |
| Total (remove controls) | \$174,687.72 | |
| TOTAL BID | \$403,946.06 | |

J.R. Nichols Co. Inc.

*J.R. Nichols Co. Inc. asked to withdraw their bid after bid opening.
Their information was incorrect.

| <u>JAIL</u> | | |
|--------------------|---------------------|---------------------|
| | Equipment | Labor |
| HVAC Equipment | \$98,469.33 | \$23,903.23 |
| Crane | \$6,451.61 | |
| Misc Material | \$7,419.35 | |
| Roofing | \$2,419.35 | |
| Other | \$17,164.57 | |
| Temp Cooling | \$30,285.74 | |
| | \$162,209.95 | \$23,903.23 |
| Duct Cleaning | \$43,145.16 | |
| Control System | \$23,865.00 | |
| | \$253,123.34 | |
| | \$229,258.34 | \$450,336.06 |